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PART I - THE SCHEDULE 
SECTION F - DELIVERIES OR PERFORMANCE 

 
F.1 52.242-15 STOP-WORK (AUGUST 1989) ALTERNATE I (APR 1984) 
 

(a) The Contracting Officer may, at any time, by written order to the contractor, 
require the contractor to stop all, or any part, of the work called for by this 
contract for a period of 30 days after the order is delivered to the contractor, and 
for any further period to which the parties may agree.  The order shall be 
specifically identified as a stop-work order issued under this clause.  Upon receipt 
of the order, the contractor shall immediately comply with its terms and take all 
reasonable steps to minimize the incurrence of costs allocable to the work covered 
by the order during the period of work stoppage.  Within a period of 30 days after 
a stop-work is delivered to the contractor, or within any extension of that period 
to which the parties shall have agreed, the Contracting Officer shall either-- 

 
(1) Cancel the stop-work order; or 

 
(2) Terminate the work covered by the order as provided in the termination clause 

of this contract. 
 

(b) If a stop-work order issued under this clause is canceled or the period of the order 
or any extension thereof expires, the contractor shall resume work.  The 
Contracting Officer shall make an equitable adjustment in the delivery schedule, 
the estimated cost, the fee, or a combination thereof, and in any other terms of the 
contract that may be affected, and the contract shall be modified, in writing, 
accordingly, if: 

 
(1) The stop-work order results in an increase in the time required for, or in the 

contractor's cost properly allocable to, the performance of any part of this 
contract; and 

 
(2) The contractor asserts its right to the adjustment within 30 days after the end of 

the period of work stoppage; provided, that, if the Contracting Officer decides 
the facts justify the action, the Contracting Officer may receive and act upon the 
claim submitted at any time before final payment under this contract. 

 
(c) If a stop-work order is not canceled and the work covered by the order is 

terminated for the convenience of the government, the Contracting Officer shall 
allow reasonable costs resulting from the stop-work order in arriving at the 
termination settlement. 

 
(d) If a stop-work order is not canceled and the work covered by the order is 

terminated for default, the Contracting Officer shall allow, by equitable 
adjustment or otherwise, reasonable costs resulting from the stop-work order. 
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F.2 STOP-WORK AND SHUTDOWN AUTHORIZATION 
 

(a) All contractor and DOE employees have the right to stop any activity, regardless 
of who is performing the activity, if continuation of that activity would either: be 
considered an imminent danger situation or have a negative impact on the 
environment, safety or health of the site, the site workers, or the public.  The 
contractor shall immediately notify the DOE Contracting Officer (CO) when work 
is stopped pursuant to this paragraph. 

 
(b) An imminent danger situation exists when any condition or practice could 

reasonably be expected to cause death or serious physical harm immediately or 
before the imminence of such danger can be eliminated through enforcement 
procedures. 

 
(c) A negative impact on the environment, safety or health of the site, the site 

workers, or the public includes situations that result in unplanned releases to the 
environment, uncontrolled exposures to workers or the public, or programmatic 
failures which could result in these situations. 

 
(d) As stated in the Section I clause entitled “Integration of Environment, Safety, and 

Health into Work Planning and Execution” the CO may at any time during the 
performance of this contract issue an order stopping work in whole or in part due 
to environmental, safety, and health reasons. 

 
(e) This clause flows down to all subcontractors at all tiers.  Therefore, the contractor 

shall insert a clause, modified appropriately to substitute “contractor 
representatives” for “the Contracting Officer” in all subcontracts containing the 
above-cited “Integration of Environment, Safety, and Health into Work Planning 
and Execution” clause. 

 
F.3 TERM OF THE CONTRACT 
 
The period of performance of this contract is from date of contract award through September 30, 
2009. 
 
F.4 PRINCIPAL PLACE OF PERFORMANCE 
 
The principal place of performance for the Paducah remediation contractor shall be at the 
Paducah Gaseous Diffusion Plant, located near Paducah, Kentucky and such other facilities as 
may be leased or acquired from time to time. 
 
The principle place of performance for the Portsmouth remediation contractor shall be at the 
Portsmouth Gaseous Diffusion Plant, located near Piketon, Ohio and such other facilities as may 
be leased or acquired from time to time. 
 
 


